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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT
     LETTING DATE : 09/01/11                DISTRICT    : S1
     STATE/FEDERAL AID NO: T201106205       CONTRACT TIME :  125  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : T201106205
     PAVEMENT & REHABILITATION, SOUTH I-V, 2011

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 09/28/11 to vendor DIAMOND MATERIALS LLC

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     4,775,206.02    111.7677% 100.0000%
   1    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     4,272,437.71    100.0000%  89.4713%
   2    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $     4,329,001.29    101.3239%  90.6558%
   3    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     4,432,000.00    103.7347%  92.8127%
   4    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     4,443,324.31    103.9997%  93.0499%
   5    DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620                       $     4,539,041.14    106.2401%  95.0544%
====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 202000                   8.000  CY   |      41.00000         328.00|      40.00000         320.00|      56.00000         448.00
  EXCAVATION AND EMBANKMENT               |                             |                             |
0020 209001                  20.000  CY   |      75.00000        1500.00|      50.00000        1000.00|      31.10000         622.00
  BORROW, TYPE A                          |                             |                             |
0030 211523                 610.000  LF   |      30.00000       18300.00|      10.00000        6100.00|      16.00000        9760.00
  REMOVAL OF P.C.C. BARRIER               |                             |                             |

0040 212001                   4.000  CY   |      38.07000         152.28|      80.00000         320.00|      42.30000         169.20
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0050 302005                 100.000  TON  |      45.00000        4500.00|      28.00000        2800.00|      46.60000        4660.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0060 302008                  37.000  CY   |      60.33000        2232.21|      57.00000        2109.00|      73.60000        2723.20
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |
  PATCHING                                |                             |                             |
0070 401696                 825.000  TON  |      24.17000       19940.25|      15.00000       12375.00|      25.00000       20625.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0080 401801               15408.000  TON  |      65.00000     1001520.00|      66.00000     1016928.00|      64.64000      995973.12
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 64-22 (CARBONATE STONE)              |                             |                             |
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                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT
     LETTING DATE : 09/01/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0090 401823                 207.000  TON  |     100.00000       20700.00|      86.00000       17802.00|      72.75000       15059.25
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,
  PATCHING
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT
     LETTING DATE : 09/01/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0100 401827                  30.000  TON  |     100.00000        3000.00|      91.00000        2730.00|      83.25000        2497.50
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (NON- CARBONATE STONE)
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT

     LETTING DATE : 09/01/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0110 401833               24106.000  TON  |      85.00000     2049010.00|      82.00000     1976692.00|      73.55000     1772996.30
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |

  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0120 402000                  64.000  TON  |     103.00000        6592.00|     140.00000        8960.00|      95.50000        6112.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0130 406001                1735.000  SYIN |       2.35000        4077.25|       1.63000        2828.05|       2.84000        4927.40
  HOT-MIX PATCHING                        |                             |                             |
0140 406002                4480.000  SYIN |       1.74000        7795.20|       2.64000       11827.20|       2.05000        9184.00
  HOT-MIX PATCHING, CONCRETE              |                             |                             |
0150 503501                2650.000  LF   |       2.75000        7287.50|       2.36000        6254.00|       3.94000       10441.00
  CRACK AND JOINT SEALING LESS THAN 3/4"  |                             |                             |
  WIDE                                    |                             |                             |
0160 602017                   4.000  CY   |    2000.00000        8000.00|    2000.00000        8000.00|    4420.00000       17680.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |
  PARAPET, CLASS A                        |                             |                             |
0170 602579                 120.000  EACH |      25.00000        3000.00|      28.00000        3360.00|      61.00000        7320.00
  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |
0180 602586                 100.000  CF   |     100.00000       10000.00|     240.00000       24000.00|     605.00000       60500.00
  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |
0190 602646                5127.000  SF   |       1.40000        7177.80|       2.00000       10254.00|      13.65000       69983.55
  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |
0200 603000                 960.000  LB   |       2.00000        1920.00|       3.15000        3024.00|       4.20000        4032.00
  BAR REINFORCEMENT                       |                             |                             |
0210 705002                  63.000  SF   |       6.63000         417.69|      11.00000         693.00|      24.25000        1527.75
  P.C.C. SIDEWALK, 6"                     |                             |                             |

0220 705007                 140.000  SF   |      26.50000        3710.00|      20.00000        2800.00|      55.65000        7791.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0230 705008                 180.000  SF   |      25.00000        4500.00|      11.15000        2007.00|      28.00000        5040.00
  CURB RAMP, TYPE 1                       |                             |                             |
0240 705009                2090.000  SF   |      25.00000       52250.00|      11.15000       23303.50|      26.00000       54340.00
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0250 708500                  10.000  EACH |     250.00000        2500.00|     190.00000        1900.00|     289.00000        2890.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0260 708504                  10.000  EACH |     300.00000        3000.00|     190.00000        1900.00|     392.00000        3920.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT
     LETTING DATE : 09/01/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0270 710001                  19.000  EACH |     900.00000       17100.00|     860.00000       16340.00|    1110.00000       21090.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT
     LETTING DATE : 09/01/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0280 710002                  57.000  EACH |     750.00000       42750.00|     500.00000       28500.00|     896.00000       51072.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0290 712005                  35.000  SY   |      50.00000        1750.00|      50.00000        1750.00|      78.00000        2730.00
  RIPRAP, R-4                             |                             |                             |
0300 720544                  15.000  EACH |      20.00000         300.00|      12.24000         183.60|      51.50000         772.50
  REFLECTORS, WHITE, CONCRETE             |                             |                             |
0310 720567                 800.000  LF   |      25.00000       20000.00|      29.00000       23200.00|      29.92000       23936.00
  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |
0320 720573                3550.000  LF   |      12.60000       44730.00|       7.35000       26092.50|       6.40000       22720.00
  ADJUSTING GUARDRAIL HEIGHT              |                             |                             |
0330 720587                 610.000  LF   |     175.00000      106750.00|     175.00000      106750.00|     149.20000       91012.00
  P.C.C. SAFETY BARRIER PERMANENT, DOUBLE |                             |                             |
  FACE, MODIFIED                          |                             |                             |
0340 725001                   1.000  EACH |    1000.00000        1000.00|     900.00000         900.00|     402.00000         402.00
  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |
  TYPE 31)                                |                             |                             |
0350 732000                  35.000  SY   |      36.00000        1260.00|       6.00000         210.00|      10.00000         350.00
  TOPSOIL, 4" DEPTH                       |                             |                             |
0360 732004                1934.000  TON  |      33.00000       63822.00|      34.00000       65756.00|      22.78000       44056.52

  TOPSOIL (TON)                           |                             |                             |
0370 734013               23468.000  SY   |       0.59000       13846.12|       0.63000       14784.84|       0.66000       15488.88
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0380 734015                  20.000  SY   |       2.00000          40.00|       3.15000          63.00|       4.55000          91.00
  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |
0390 735533                  35.000  SY   |       7.00000         245.00|       5.25000         183.75|       6.05000         211.75
  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |
0400 743003                 149.000  EADY |      20.00000        2980.00|      23.10000        3441.90|      19.50000        2905.50
  ARROWPANELS, TYPE C                     |                             |                             |
0410 743004                  96.000  EADY |      81.38000        7812.48|      68.25000        6552.00|      67.00000        6432.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0420 743005                 355.000  EADY |      46.00000       16330.00|      40.00000       14200.00|      93.00000       33015.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0430 743006                1400.000  EADY |       0.50000         700.00|       0.26000         364.00|       0.15000         210.00
  PLASTIC DRUMS                           |                             |                             |
0440 743007                 948.000  HOUR |      75.00000       71100.00|      75.00000       71100.00|      75.00000       71100.00
  TRAFFIC OFFICERS                        |                             |                             |
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT
     LETTING DATE : 09/01/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0450 743008                  18.000  EACH |      17.00000         306.00|      16.29000         293.22|      30.90000         556.20
  REFLECTOR PANELS                        |                             |                             |
0460 743010                 139.000  EADY |     135.00000       18765.00|     105.00000       14595.00|     169.00000       23491.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |

0470 743051                4760.000  HOUR |      40.83000      194350.80|      40.83000      194350.80|      40.83000      194350.80
  FLAGGER, KENT COUNTY, STATE             |                             |                             |
0480 743063                 767.000  HOUR |      59.20000       45406.40|      59.20000       45406.40|      59.20000       45406.40
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |
0490 743504                   6.000  EACH |     180.00000        1080.00|     131.25000         787.50|     129.00000         774.00
  WARNING SIGNS                           |                             |                             |
0500 743525                 400.000  EADY |       5.00000        2000.00|       3.15000        1260.00|       3.10000        1240.00
  TEMPORARY WARNING SIGNS                 |                             |                             |
0510 744520                   1.000  EACH |     850.00000         850.00|     945.00000         945.00|     945.00000         945.00
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0520 745527                 130.000  LF   |      15.00000        1950.00|      15.75000        2047.50|      15.75000        2047.50

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0530 745542                  63.000  LF   |      28.00000        1764.00|      31.50000        1984.50|      31.50000        1984.50
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
0540 745543                  50.000  LF   |      45.00000        2250.00|      65.10000        3255.00|      65.10000        3255.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0550 745544                  17.000  LF   |       9.00000         153.00|      11.55000         196.35|      11.55000         196.35
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0560 746776                  48.000  EACH |     100.00000        4800.00|     102.90000        4939.20|     103.00000        4944.00

  LOOP DETECTOR SPLICE                    |                             |                             |
0570 746850                   2.000  EACH |     800.00000        1600.00|     945.00000        1890.00|     945.00000        1890.00
  POLE BASE, TYPE 4                       |                             |                             |
0580 748015                5293.000  SF   |       3.00000       15879.00|       3.68000       19478.24|       2.73000       14449.89
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0590 748019              220750.000  LF   |       0.19000       41942.50|       0.17000       37527.50|       0.17000       37527.50
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0600 748026                6217.000  SF   |       1.08000        6714.36|       2.10000       13055.70|       0.53000        3295.01
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
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          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0610 748027                 570.000  LF   |       2.20000        1254.00|       3.68000        2097.60|       2.05000        1168.50
  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0620 748502                 880.000  EACH |      27.60000       24288.00|      24.15000       21252.00|      31.29000       27535.20
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0630 748548              179450.000  LF   |       0.35000       62807.50|       0.41000       73574.50|       0.33000       59218.50
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |
0640 748553                  42.000  EACH |     133.81000        5620.02|     262.50000       11025.00|     286.13000       12017.46
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |
  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |
0650 750000                   8.000  EACH |     250.00000        2000.00|     400.00000        3200.00|     281.00000        2248.00
  ADJUST WATER VALVE BOXES                |                             |                             |
0660 758000                 175.000  SY   |      19.00000        3325.00|      23.61000        4131.75|      22.32000        3906.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0670 760502                8506.000  SYIN |       2.30000       19563.80|       0.90000        7655.40|       1.65000       14034.90
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
0680 760507              162860.000  SYIN |       1.00000      162860.00|       0.47000       76544.20|       0.75000      122145.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0690 760511              140600.000  LF   |       0.30000       42180.00|       0.09000       12654.00|       0.12000       16872.00
  BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX    |                             |                             |
0700 761001                5428.000  SY   |       8.87000       48146.36|       9.45000       51294.60|       7.27000       39461.56
  BUTT JOINTS, HOT MIX                    |                             |                             |
0710 762001                7210.000  LF   |       1.65000       11896.50|       1.70000       12257.00|       1.52000       10959.20

  SAW CUTTING, HOT MIX                    |                             |                             |
0720 762002                 620.000  LF   |       4.75000        2945.00|       3.41000        2114.20|       3.12000        1934.40
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0730 762003                 500.000  LF   |       5.00000        2500.00|       3.41000        1705.00|       6.30000        3150.00
  SAW CUTTING, CONCRETE, VARIABLE DEPTH   |                             |                             |
0740 763000                          LUMP |  187429.00000      187429.00|   72000.00000       72000.00|   77000.00000       77000.00
  INITIAL EXPENSE                         |                             |                             |
0750 763501                          LUMP |   10000.00000       10000.00|    1176.00000        1176.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0760 763508                          LUMP |    2000.00000        2000.00|    1420.13000        1420.13|    5300.00000        5300.00
  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |
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     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT
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====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0770 763509                   2.000  EAMO |     250.00000         500.00|     355.04000         710.08|    2100.00000        4200.00
  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |
  UPDATES
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT
     LETTING DATE : 09/01/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DIAMOND MATERIALS LLC        |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0780 763621                          LUMP |     975.00000         975.00|    3150.00000        3150.00|    4300.00000        4300.00
  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |
0790 763643                          LUMP |  187429.00000      187429.00|   40000.00000       40000.00|   98000.00000       98000.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
0791 701010                  70.000  LF   |      25.00000        1750.00|      25.80000        1806.00|      34.00000        2380.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
     SECTION TOTALS                       |           $     4,775,206.02|           $     4,272,437.71|           $     4,329,001.29
------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     4,775,206.02|           $     4,272,437.71|           $     4,329,001.29
====================================================================================================================================
     DBE GOALS                             |                 0         %|                            %|                            %
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT
     LETTING DATE : 09/01/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 202000                   8.000  CY   |      75.00000         600.00|      50.00000         400.00|     100.00000         800.00
  EXCAVATION AND EMBANKMENT               |                             |                             |
0020 209001                  20.000  CY   |      20.00000         400.00|      40.00000         800.00|      50.00000        1000.00

  BORROW, TYPE A                          |                             |                             |
0030 211523                 610.000  LF   |      10.68000        6514.80|      32.00000       19520.00|      10.00000        6100.00
  REMOVAL OF P.C.C. BARRIER               |                             |                             |
0040 212001                   4.000  CY   |     112.50000         450.00|      50.00000         200.00|     100.00000         400.00
  UNDERCUT EXCAVATION, PATCHING           |                             |                             |
0050 302005                 100.000  TON  |      44.73000        4473.00|      39.00000        3900.00|      50.00000        5000.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0060 302008                  37.000  CY   |      35.33000        1307.21|      56.00000        2072.00|      80.00000        2960.00
  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |
  PATCHING                                |                             |                             |
0070 401696                 825.000  TON  |      25.00000       20625.00|      13.00000       10725.00|      10.00000        8250.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0080 401801               15408.000  TON  |      65.00000     1001520.00|      74.50000     1147896.00|      72.50000     1117080.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (CARBONATE STONE)              |                             |                             |
0090 401823                 207.000  TON  |     181.93000       37659.51|     100.00000       20700.00|     225.00000       46575.00
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0100 401827                  30.000  TON  |      73.05000        2191.50|     100.00000        3000.00|     150.00000        4500.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 64-22 (NON- CARBONATE STONE)         |                             |                             |
0110 401833               24106.000  TON  |      83.87000     2021770.22|      83.00000     2000798.00|      80.00000     1928480.00

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0120 402000                  64.000  TON  |     103.47000        6622.08|      80.00000        5120.00|     100.00000        6400.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0130 406001                1735.000  SYIN |       0.10000         173.50|       1.60000        2776.00|       2.75000        4771.25
  HOT-MIX PATCHING                        |                             |                             |
0140 406002                4480.000  SYIN |       0.43000        1926.40|       1.70000        7616.00|       5.25000       23520.00
  HOT-MIX PATCHING, CONCRETE              |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT

     LETTING DATE : 09/01/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0150 503501                2650.000  LF   |       3.88000       10282.00|       4.00000       10600.00|       4.00000       10600.00
  CRACK AND JOINT SEALING LESS THAN 3/4"  |                             |                             |

  WIDE                                    |                             |                             |
0160 602017                   4.000  CY   |    1386.50000        5546.00|    1420.00000        5680.00|    2500.00000       10000.00
  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |
  PARAPET, CLASS A                        |                             |                             |
0170 602579                 120.000  EACH |      39.47000        4736.40|      40.00000        4800.00|      35.00000        4200.00
  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |
0180 602586                 100.000  CF   |     315.33000       31533.00|     320.00000       32000.00|     300.00000       30000.00
  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |
0190 602646                5127.000  SF   |       4.09000       20969.43|       4.15000       21277.05|       3.75000       19226.25
  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |
0200 603000                 960.000  LB   |       1.76000        1689.60|       1.80000        1728.00|       4.50000        4320.00
  BAR REINFORCEMENT                       |                             |                             |

0210 705002                  63.000  SF   |      13.64000         859.32|      13.00000         819.00|       8.00000         504.00
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0220 705007                 140.000  SF   |      36.21000        5069.40|      36.00000        5040.00|      40.00000        5600.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0230 705008                 180.000  SF   |      19.52000        3513.60|      25.00000        4500.00|      25.00000        4500.00
  CURB RAMP, TYPE 1                       |                             |                             |
0240 705009                2090.000  SF   |      15.78000       32980.20|      23.00000       48070.00|      25.00000       52250.00
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0250 708500                  10.000  EACH |     150.00000        1500.00|     250.00000        2500.00|     200.00000        2000.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0260 708504                  10.000  EACH |     150.00000        1500.00|     250.00000        2500.00|     300.00000        3000.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |
0270 710001                  19.000  EACH |     150.00000        2850.00|    1000.00000       19000.00|     850.00000       16150.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0280 710002                  57.000  EACH |     150.00000        8550.00|     700.00000       39900.00|     650.00000       37050.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0290 712005                  35.000  SY   |      45.00000        1575.00|      52.00000        1820.00|      85.00000        2975.00
  RIPRAP, R-4                             |                             |                             |
0300 720544                  15.000  EACH |      10.00000         150.00|      20.00000         300.00|      21.00000         315.00
  REFLECTORS, WHITE, CONCRETE             |                             |                             |
0310 720567                 800.000  LF   |      26.45000       21160.00|      18.00000       14400.00|      10.70000        8560.00
  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT
     LETTING DATE : 09/01/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0320 720573                3550.000  LF   |       7.24000       25702.00|       6.40000       22720.00|       6.50000       23075.00
  ADJUSTING GUARDRAIL HEIGHT              |                             |                             |
0330 720587                 610.000  LF   |     180.20000      109922.00|     160.00000       97600.00|     155.00000       94550.00
  P.C.C. SAFETY BARRIER PERMANENT, DOUBLE |                             |                             |
  FACE, MODIFIED                          |                             |                             |
0340 725001                   1.000  EACH |     879.50000         879.50|     405.00000         405.00|     400.00000         400.00
  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |
  TYPE 31)                                |                             |                             |
0350 732000                  35.000  SY   |      10.00000         350.00|      10.00000         350.00|      20.00000         700.00
  TOPSOIL, 4" DEPTH                       |                             |                             |
0360 732004                1934.000  TON  |       5.00000        9670.00|      20.00000       38680.00|      10.00000       19340.00

  TOPSOIL (TON)                           |                             |                             |
0370 734013               23468.000  SY   |       0.26000        6101.68|       0.65000       15254.20|       0.63000       14784.84
  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |
0380 734015                  20.000  SY   |       5.17000         103.40|       4.00000          80.00|      10.00000         200.00
  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |
0390 735533                  35.000  SY   |       2.07000          72.45|       6.00000         210.00|       5.00000         175.00
  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |
0400 743003                 149.000  EADY |      18.62000        2774.38|      20.00000        2980.00|      25.00000        3725.00
  ARROWPANELS, TYPE C                     |                             |                             |
0410 743004                  96.000  EADY |      67.26000        6456.96|      60.00000        5760.00|      80.00000        7680.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0420 743005                 355.000  EADY |      35.40000       12567.00|      45.00000       15975.00|      55.00000       19525.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0430 743006                1400.000  EADY |       0.16000         224.00|       0.30000         420.00|       5.00000        7000.00
  PLASTIC DRUMS                           |                             |                             |
0440 743007                 948.000  HOUR |      75.00000       71100.00|      75.00000       71100.00|      75.00000       71100.00
  TRAFFIC OFFICERS                        |                             |                             |
0450 743008                  18.000  EACH |      45.00000         810.00|      40.00000         720.00|      21.00000         378.00
  REFLECTOR PANELS                        |                             |                             |
0460 743010                 139.000  EADY |     149.00000       20711.00|     155.00000       21545.00|     125.00000       17375.00
  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |

0470 743051                4760.000  HOUR |      40.83000      194350.80|      40.83000      194350.80|      40.83000      194350.80
  FLAGGER, KENT COUNTY, STATE             |                             |                             |
0480 743063                 767.000  HOUR |      59.20000       45406.40|      59.20000       45406.40|      59.20000       45406.40
  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT
     LETTING DATE : 09/01/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0490 743504                   6.000  EACH |     129.34000         776.04|     140.00000         840.00|     200.00000        1200.00
  WARNING SIGNS                           |                             |                             |
0500 743525                 400.000  EADY |       3.10000        1240.00|       3.00000        1200.00|       3.00000        1200.00
  TEMPORARY WARNING SIGNS                 |                             |                             |
0510 744520                   1.000  EACH |     931.23000         931.23|     935.00000         935.00|     950.00000         950.00
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0520 745527                 130.000  LF   |      15.52000        2017.60|      11.00000        1430.00|      16.00000        2080.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0530 745542                  63.000  LF   |      31.04000        1955.52|      45.00000        2835.00|      32.00000        2016.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
0540 745543                  50.000  LF   |      75.93000        3796.50|      30.00000        1500.00|      65.00000        3250.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0550 745544                  17.000  LF   |      11.38000         193.46|      35.00000         595.00|      12.00000         204.00
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0560 746776                  48.000  EACH |     101.40000        4867.20|     125.00000        6000.00|     105.00000        5040.00

  LOOP DETECTOR SPLICE                    |                             |                             |
0570 746850                   2.000  EACH |     931.24000        1862.48|     980.00000        1960.00|     950.00000        1900.00
  POLE BASE, TYPE 4                       |                             |                             |
0580 748015                5293.000  SF   |       2.69000       14238.17|       2.75000       14555.75|       2.75000       14555.75
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0590 748019              220750.000  LF   |       0.17000       37527.50|       0.17000       37527.50|       0.17000       37527.50
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0600 748026                6217.000  SF   |       0.52000        3232.84|       0.53000        3295.01|       0.55000        3419.35
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0610 748027                 570.000  LF   |       2.02000        1151.40|       2.05000        1168.50|       2.00000        1140.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0620 748502                 880.000  EACH |      30.83000       27130.40|      23.00000       20240.00|      23.00000       20240.00
  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |
0630 748548              179450.000  LF   |       0.32000       57424.00|       0.23000       41273.50|       0.24000       43068.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, WHITE/YELLOW, 5"           |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT
     LETTING DATE : 09/01/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0640 748553                  42.000  EACH |     281.96000       11842.32|     285.00000       11970.00|     300.00000       12600.00
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |
  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |
0650 750000                   8.000  EACH |     100.00000         800.00|     300.00000        2400.00|     200.00000        1600.00
  ADJUST WATER VALVE BOXES                |                             |                             |

0660 758000                 175.000  SY   |       4.00000         700.00|      13.00000        2275.00|      12.00000        2100.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0670 760502                8506.000  SYIN |       2.20000       18713.20|       1.00000        8506.00|       3.00000       25518.00
  PAVEMENT MILLING, TAPER CUT             |                             |                             |
0680 760507              162860.000  SYIN |       1.00000      162860.00|       0.36000       58629.60|       0.90000      146574.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0690 760511              140600.000  LF   |       0.05000        7030.00|       0.07000        9842.00|       0.15000       21090.00
  BIKE-FRIENDLY RUMBLE STRIPS, HOT-MIX    |                             |                             |
0700 761001                5428.000  SY   |       0.10000         542.80|       7.50000       40710.00|       8.00000       43424.00
  BUTT JOINTS, HOT MIX                    |                             |                             |

0710 762001                7210.000  LF   |       0.10000         721.00|       1.30000        9373.00|       1.30000        9373.00
  SAW CUTTING, HOT MIX                    |                             |                             |
0720 762002                 620.000  LF   |       7.78000        4823.60|       3.00000        1860.00|       3.50000        2170.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0730 762003                 500.000  LF   |       3.31000        1655.00|       3.00000        1500.00|       3.00000        1500.00
  SAW CUTTING, CONCRETE, VARIABLE DEPTH   |                             |                             |
0740 763000                          LUMP |  173097.00000      173097.00|   80000.00000       80000.00|  125000.00000      125000.00
  INITIAL EXPENSE                         |                             |                             |
0750 763501                          LUMP |    6000.00000        6000.00|    2500.00000        2500.00|    4500.00000        4500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0760 763508                          LUMP |    3500.00000        3500.00|    2100.00000        2100.00|    1000.00000        1000.00
  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0770 763509                   2.000  EAMO |    1000.00000        2000.00|     525.00000        1050.00|     500.00000        1000.00
  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |
  UPDATES                                 |                             |                             |
0780 763621                          LUMP |    3000.00000        3000.00|    6500.00000        6500.00|    4500.00000        4500.00
  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |
0790 763643                          LUMP |  105000.00000      105000.00|   92290.00000       92290.00|  110000.00000      110000.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
0791 701010                  70.000  LF   |      49.60000        3472.00|      35.00000        2450.00|      35.00000        2450.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
     SECTION TOTALS                       |           $     4,432,000.00|           $     4,443,324.31|           $     4,539,041.14
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-V, 2011
     CALL ORDER   : 001                     CONTRACT ID : T201106205.01                COUNTIES : KENT

     LETTING DATE : 09/01/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY   |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,432,000.00|           $     4,443,324.31|           $     4,539,041.14

====================================================================================================================================
     DBE GOALS                             |                           %|                            %|                            %
====================================================================================================================================


